

JEFFREY D. STERN, Ph.D.
State Coordinator

CURTIS C. BROWN
Chief Deputy State Coordinator/
Chief Diversity and Inclusion Officer



JOHN NORTHON
Deputy State Coordinator – Disaster Services

ANDRES ALVAREZ
Deputy State Coordinator – Mission Support

COMMONWEALTH of VIRGINIA

Department of Emergency Management

9711 Farrar Court, Suite 200
North Chesterfield, Virginia 23236

Tel: (804) 267-7600 TDD: (804) 674-2417 Fax: (804) 272-2046

February 10, 2020

Ms. Mary Bunting
City Manager
City of Hampton
22 Lincoln Street
Hampton, VA 23669

RE: City of Hampton – Elevation of 1 Property
FMA-03-VA-2018-002



Dear Ms. Bunting:

I am pleased to notify you that the Federal Emergency Management Agency (FEMA) has approved the project titled "City of Hampton – Elevation of 1 Property." The funds have been obligated through the Flood Mitigation Assistance Grant Program. Attached you will find the grant award package. Please read all documents carefully prior to initiating your project. As funded, the federal share is 100% of the total project costs.

Your project cannot begin until the authorized agent has signed the grant award package. No reimbursements will be made until the award package is signed and received by the Virginia Department of Emergency Management. Please sign each of the two copies of the grant award package and return one to the attention of Debbie Messmer, grants administrator - mitigation. Congratulations on the approval of this project. If you have questions regarding this award or the implementation of your project, please contact Debbie Messmer at (804) 267-7732 or by e-mail at debbie.messmer@vdem.virginia.gov.

Sincerely,

A handwritten signature in black ink, appearing to read "Jeffrey D. Stern".

Jeffrey D. Stern
Governor's Authorized Representative

Enclosures
JDS/RSC/djm

*Saving lives through effective emergency management and homeland security.
"A Ready Virginia is a Resilient Virginia."*

JEFFREY D. STERN, Ph.D.
State Coordinator

CURTIS C. BROWN
Chief Deputy State Coordinator/
Chief Diversity and Inclusion Officer



JOHN NORTON
Deputy State Coordinator – Disaster Services

ANDRES ALVAREZ
Deputy State Coordinator – Mission Support

COMMONWEALTH of VIRGINIA

Department of Emergency Management

9711 Farrar Court, Suite 200
North Chesterfield, Virginia 23236
Tel: (804) 267-7600 TDD (804) 674-2417 FAX (804) 272-2046

Flood Mitigation Assistance Grant Program Grant Agreement FMA-PJ-03-VA-2018-002

This Agreement is made as of this 20th day of December, 2019 by and between the Virginia Department of Emergency Management, hereinafter called "VDEM," and the City of Hampton, herein after called the "Sub-grantee."

The parties to this Agreement, in consideration of the mutual covenants and stipulations set out herein, agree as follows:

(1) GENERAL PROVISIONS:

This Agreement is a sub-grant award of federal funds from VDEM to the sub-grantee. VDEM has received a grant from the Department of Homeland Security Federal Emergency Management Agency Flood Mitigation Assistance Grant Program, Catalog of Federal Domestic Assistance Number 97.029. The sub-grantee shall implement the project as set forth in the grant Agreement documents. These documents consist of:

- (1) Executed Grant Agreement;
- (2) Scope of Work, Attachment A;
- (3) Project Budget, Attachment B;
- (4) Milestone Table, Attachment C; and
- (5) Grant Assistance Agreements and VDEM-FEMA General Terms and Conditions and Assurances; Attachment D.

State agencies acting as the sub-grantee shall report all federal funds received as part of this Agreement as federal pass-thru funds on their agency's Schedule of Federal Assistance.

Nothing in this Agreement shall be construed as authority for either party to make commitments, which will bind the other party beyond the Scope of Work contained herein. Furthermore, the sub-grantee shall assign, sublet or subcontract any work related to this Agreement or any interest it may have herein with full compliance with federal and state procurement regulations. The schedule of service set forth in the Scope of Work and Milestone Table shall be deemed to have been consented to, as required by the preceding sentence, upon the execution of this Agreement by VDEM.

*Saving lives through effective emergency management and homeland security.
"A Ready Virginia is a Resilient Virginia."*

(2) SCOPE OF WORK:

The sub-grantee shall provide the service to VDEM set forth and summarized in the Scope of Work (Attachment A) and Milestone Table (Attachment C). All deliverables shall conform to accepted standards and practices. If there is any change in the original scope of work, a formal request must be made to VDEM for review and approval prior to implementing the change. These attachments are consistent with the original VDEM-FEMA (Federal Emergency Management Agency) grant project application. The sub-grantee shall provide VDEM with quarterly reports and a final report on the progress of work set forth in the Scope of Work. The quarterly reports and final report shall contain the following components: (1) a narrative describing in detail the progress of the sub-grantee in fulfilling the provisions of the Scope of Work; (2) Reimbursement Requests as needed that itemize the expenses incurred by the sub-grantee, including separate columns for the federal, state, and the sub-grantee's matching contribution to the total cost of services as reflected in the Project Budget-Attachment B; and (3) the schedule of specific project tasks with target completion dates and actual completion dates (Milestone Table – Attachment C). The first quarterly report is due to VDEM at the end of the first complete quarter following the award of the grant.

<u>Reporting Period</u>	<u>Report Due to VDEM</u>
January 1 – March 31	no later than April 15
April 1 – June 30	no later than July 15
July 1 – September 30	no later than October 15
October 1 – December 31	no later than January 15

(3) TIME OF PERFORMANCE:

The services of the sub-grantee shall begin on the date of sub-grantee's signature of this document and terminate on **4-1-2022**, unless otherwise altered through provisions of this Agreement or extended by written authorization of VDEM. Requests for time of performance extension must be received in writing by VDEM within 75 days of termination date with reasons for requested time of performance extension and a revised Milestone Table – Attachment C. All time limits stated are of essence of this Agreement. All funds must be obligated no later than the project completion date. The final request for reimbursement must be received no later than 60 days after the completion date for the project.

(4) COMPENSATION:

The total grant award from VDEM is **\$547,000** provided through the FY 2018 Flood Mitigation Assistance Grant Program. FEMA shall provide funds for the project identified in the Scope of Work (Attachment A) totaling **\$547,000**.

VDEM shall release the grant award to the sub-grantee on a cost-reimbursement basis upon receipt and approval of the sub-grantee's quarterly and final reports and deliverables as required by this Agreement or at other times agreed to by VDEM. Any cost overruns incurred by the sub-grantee during the time of performance shall be the responsibility of the sub-grantee. The sub-grantee shall spend the funds according to the specified categories of the contract budget. The sub-grantee shall use mitigation grant funds solely for the purposes for which these funds are provided and as approved by FEMA and VDEM. General policies for determining allowable costs are established in 44 Code of Federal Regulations (CFR), Part 13.22 (included in Attachment D) and the appropriate OMB circulars that identify cost principles for different kinds of organizations. Minor shifts of the funds among categories by the sub-grantee, not to exceed 10% of any budget line item are permissible, but must be approved in writing by VDEM.

(5) ASSISTANCE:

VDEM agrees upon request of the sub-grantee to furnish, or otherwise make available to the sub-grantee, copies of existing non-proprietary materials in the possession of VDEM that are reasonably related to the subject matter of this Agreement and are necessary to the sub-grantee for completion of its performance

under this Agreement. VDEM Recovery and Resilience Division staff will provide technical support to the sub-grantee and make periodic site visits to monitor progress.

(6) ACKNOWLEDGEMENTS:

The role of the Virginia Department of Emergency Management (VDEM) and the Federal Emergency Management Agency (FEMA) must be clearly stated in all press releases, news articles, requests for proposals, bid solicitations, and other documents describing this project, whether funded in whole or part.

Acknowledgement of financial assistance, with VDEM and FEMA logos, must be printed on all reports, studies, web sites, and other products (including map products) supported, in whole or in part, by this award or any sub-award. The sub-grantee is responsible for contacting VDEM staff in adequate time to obtain the logo in camera-ready or digital form. The final draft must be approved by VDEM staff prior to production. The acknowledgement should read as follows:

This report was funded by the Federal Emergency Management Agency through the Virginia Department of Emergency Management via grant agreement number FMA-PL-03-VA-2018-002 for \$547,000.

(7) CREATION OF INTELLECTUAL PROPERTY:

To the extent that the copyright to any copyrightable material created pursuant to this Agreement is owned by the sub-grantee and/or the sub-grantee is empowered to license its use, VDEM agrees to grant to the sub-grantee, and hereby does grant to the sub-grantee, a license to use the materials so owned for public, not-for-profit purpose within the territory of the Commonwealth and shall execute and deliver such further documents as the Commonwealth may reasonably request for the purpose of acknowledging or implementing such license.

A copyright notice shall be placed in an appropriate location on any copyrightable material being distributed or published. Such notice shall include (1) either the symbol "©", the word "Copyright", or the abbreviation "Copr."; (2) the year of first publication; and (3) the name of the copyright owner (the Commonwealth of Virginia). This information shall be followed by the words, "all rights reserved."

(8) STRUCTURAL MITIGATION REQUIREMENTS:

Specific requirements must be adhered to for structural mitigation projects such as structural relocation, property acquisition and demolition, and structural retrofitting or improvement as detailed in Attachment D. These requirements can include deed restrictions, operation and maintenance plans, and insurance requirements, as dictated by the specific grant and project requirements.

(9) BREACH AND TERMINATION:

In the event of breach by the sub-grantee of this Agreement, VDEM shall provide written notice to the sub-grantee specifying the manner in which the Agreement has been breached. If a notice of breach is given and the sub-grantee has not substantially corrected the breach within 60 days of receipt of the written notice, VDEM shall have the right to terminate the Agreement. The sub-grantee shall be paid for no service rendered or expense incurred after receipt of the notice of termination, except such fees and expenses incurred prior to the effective date of termination that are necessary for curtailment of its work under the Agreement. Termination of this Agreement can occur as an effect of one of two results: First, as a result of the proper completion and closeout of this project. Second, termination may occur as a result of *Termination for Convenience* or other termination as allowed or required by 44 CFR for projects, which cannot be completed as described in the FEMA-approved grant project application and the Scope of Work – Attachment, herein. Communication of this decision and information related to the project termination will be provided to the sub-grantee in coordination with FEMA through registered mail.

IN WITNESS THEREOF the parties have caused this Agreement to be executed by the following duly authorized officials:

Sub-grantee:

City of Hampton

By: _____

Date: _____

Authorized Sub-grantee Signatory

Grantor:

Virginia Department of Emergency Management

By:  _____

Date: 2/13/20

State Coordinating Officer

Project Sponsor: City of Hampton

Project Title: Elevation of 1 Property

Project Description from VDEM-FEMA 2018 FMA application:

The proposed project will elevate a severe repetitive loss property located at 205 Harbor Drive in the City of Hampton, Virginia. The lowest finished floor will be elevated to a design flood elevation that will not only provide protection to the 1% annual flood level but also an additional three (3) foot freeboard requirement.

The FEMA BCA Tool projects a benefit of \$810,924 over the thirty-year life of the project. This estimate is supported by actual flood claims for the property, which have exceeded \$190,228.53 to date. The hazards addressed by the project include flooding from excessive rain and tidal events as well as tropical storms/hurricanes, which threaten this coastal community.

Attachment B
FMA-PJ-03-VA-2018-002
Project Awarded Budget

Funding Source FY 2018 FMA:

Federal Project Funds	\$547,000.00
Total Project Funds	\$547,000.00

Project Budget from VDEM-FEMA FMA application:

Description of Task	Cost
Elevation/Lifting	\$130,736
Foundation	\$309,879
Site Costs (Utilities, Site Restabilization, Egresses)	\$42,885
Engineering Designs	\$24,500
Construction Management	\$25,000
Project Management	\$14,000
Total Project Costs	\$547,000

Attachment C
FMA-PJ-03-VA-2018-002
Project Milestones

Description of Task	Duration
Bid Process, Award, Contract Negotiation and Ratification	150 days
Engineering Designs	60 days
Development of Project Schedule and Plan	60 days
Execution of Agreements with Homeowners and Contractors-Notice to Vacate	90 days
Construction (Elevation and Foundation Work)	210 days
CO, Walk-throughs, Complete Punch List	70 days
Project Closeout with VDEM	90 days

Total Project Duration: 730 days

Attachment D
Administrative Requirements and Guidance

Federal Administration and Guidance Documents:

1. 2 CFR Part 200 Cost Principles for State, Local, Indian Tribal Governments
2. CATEX documentation (where required)
3. Structural Mitigation Project Requirements (where required)
4. Current Hazard Mitigation Assistance (HMA) Guidelines
5. FEMA Award Package

Federal Emergency Management Agency (FEMA) Contact:

John Schmierer
FEMA Region III
One Independence Mall, 6th Floor
615 Chestnut Street
Philadelphia, PA 19106-4404

Hazard Mitigation Assistance

Non-Supplanting Certification

I certify that any funds awarded under Hazard Mitigation Assistance grants will be used to supplement existing funds for program activities, and will not replace (supplant) non-federal funds.

Designated Agent

Name

Signature

Title

Agency